

REQUEST FOR QUOTATION RESPONSE

Development of the Liberia Agency for Community Development (LACD) Website

RFQ No.: LACD/RFQ/2026/007 | Submission Deadline: **5 August 2026**

Prepared by **Korvia Studio** for Liberia Agency for Community Development

Contact: Edward Mathew · emathews924@gmail.com

WhatsApp: +255 682 087 992 · Dar es Salaam, Tanzania

Concept demo	https://oriondrayke.github.io/korvia/presentations/lacd-concept.html
Portfolio	https://oriondrayke.github.io/korvia/
Date prepared	31 July 2026

1. Company Profile

Korvia Studio is an independent full-stack web design and development practice led by Edward Mathew, based in Dar es Salaam, Tanzania. We design, build and maintain websites and digital platforms for mission-driven organisations, with a focus on clarity, accessibility, long-term maintainability and measurable results.

Our work spans NGOs, public-sector bodies, trade agencies and social enterprises across Africa, Europe and North America. Every site is hand-built around the organisation's audience and goals rather than bolted onto a generic template.

Core capabilities

- Responsive web design and user-experience strategy
- CMS implementation (WordPress, custom and static-site architectures)
- Accessibility, performance and security hardening
- Content migration, staff training and documentation
- Ongoing hosting, maintenance and support retainers

Why LACD is a strong fit

LACD's ten programme areas and national reach in Liberia require a website that can grow with the organisation. We understand the donor and stakeholder dynamics of African NGOs: credibility, transparency, mobile access and clear impact storytelling are non-negotiable. Our proposed solution addresses each of these directly.

2. Technical Proposal

Our proposal is to design and build a modern, secure, easy-to-manage organisational website for LACD on WordPress, delivered within the requested four-week timeline and supported for twelve months after launch.

Current digital landscape and opportunity

LACD has accumulated more than a decade of community-level results, yet its institutional visibility online remains limited. The new website turns this into an opportunity: a single, credible, donor-ready platform that tells LACD's story, publishes its achievements and makes it easy for partners, donors and communities to engage.

Platform and architecture

- **CMS:** WordPress (open-source, widely supported, easy to train staff on)
- **Theme:** Custom-built lightweight theme, not an off-the-shelf template
- **Responsive:** Mobile-first design for Liberia's primarily mobile audience
- **Hosting:** Reliable managed hosting with SSL certificate, daily backups and uptime monitoring
- **Security:** SSL, firewall, anti-spam, role-based access, regular security updates
- **Performance:** Optimised images, caching and lightweight code for slower networks

Pages and features to be delivered

- Home page with hero, mission statement, programme highlights and calls to action
- About LACD, Vision/Mission/Core Values and Strategic Plan pages
- Programmes and Projects sections with category filtering
- News & Updates blog with categories and search
- Success Stories with photos, summaries and related programme links
- Publications library with downloadable PDFs
- Procurement Opportunities page with open/closed notices
- Careers page with current openings and application instructions
- Gallery (photos and videos)
- Partners and Donors page
- Contact form with Google Maps integration
- Optional Donation Page and Staff Portal scoped during discovery

Design approach

The design will use a professional, hopeful palette inspired by Liberia's national colours, interpreted for a development organisation: deep liberty blue, growth green and clean white, with red accents for urgency and action. Typography will be highly readable, navigation intuitive, and every page will end with a clear next step for the visitor.

Concept demonstration

An unofficial concept page has been prepared to illustrate the proposed direction:

<https://oriondrayke.github.io/korvia/presentations/lacd-concept.html>

3. Financial Quotation

All figures are in United States Dollars (USD) and exclude any Liberian or local taxes not expressly required.

Item	Description	Amount (USD)
Discovery & planning	Stakeholder call, sitemap, content audit, technical planning	\$600
UI/UX design	Responsive design system, page templates, component library	\$1,800
CMS development	WordPress setup, custom theme, all required pages and features	\$2,800
Content migration & configuration	Page setup, blog/library structure, forms, SEO basics	\$700
Training & documentation	CMS manual, live training session, handover video	\$500
12-month maintenance	Security updates, backups, bug fixes, minor content support	\$1,200
Hosting & domain (1 year)	Managed hosting, SSL, domain registration/renewal	\$400
Total project investment		\$8,000

Payment schedule: 30% upon contract signing, 40% upon submission of the functional website, 30% upon final approval, training and handover. This matches the schedule outlined in the RFQ.

4. Implementation Schedule

The project will be delivered over four weeks from contract signing, aligning with the RFQ timeline and targeting final delivery by 10 September 2026.

Week	Activities	Deliverables
Week 1	Kick-off, discovery call, sitemap approval, content audit	Project plan, approved sitemap, content matrix
Week 2	UI/UX design, design approval, CMS setup	Design mockups, approved visual direction, staging environment
Week 3	Theme development, page build, feature integration, content population	Functional website, all required pages and features
Week 4	Testing, client review, revisions, training, launch	Live website, training session, documentation, handover

5. Portfolio of Previous Work

The following concept pages and live projects demonstrate our approach to mission-driven, accessible, easy-to-manage websites. The LACD concept itself is included to show the proposed direction.

Project	URL	Notes
LACD Liberia — unofficial concept	https://oriondrayke.github.io/korvia/presentations/lacd-concept/	NGO institutional website concept for Liberian community
Westcountry Rivers Trust — tender concept	https://oriondrayke.github.io/korvia/presentations/wrt-concept/	Fundraising-ready website concept for UK rivers conservation
Senior Services of Southeastern Virginia — RFP concept	https://oriondrayke.github.io/korvia/presentations/seniorservices-concept/	Accessible website design concept for US senior-services organization
Missouri Technology Corporation — RFP concept	https://oriondrayke.github.io/korvia/presentations/mtc-concept/	Brand refresh and website redesign concept for US technology
Kenya Space Agency — tender concept	https://oriondrayke.github.io/korvia/presentations/ksa-concept/	Government website design concept for Kenyan space agency
Korvia Studio portfolio	https://oriondrayke.github.io/korvia/	Studio overview and additional project samples.

6. References

References are available on request. Please contact Edward Mathew at emathews924@gmail.com or +255 682 087 992 to arrange direct conversations with recent clients.

Ref	Organisation	Project	Contact
Reference 1	Tanzania-based education NGO	Website redesign and CMS training	Available on request
Reference 2	East African trade agency	Public-facing tender portal concept and website	Available on request
Reference 3	International nonprofit	Responsive website and content migration	Available on request

7. Business Registration & Tax Clearance

LACD's RFQ requests a Business Registration Certificate and Tax Clearance as part of the submission. These documents are being compiled and can be provided as a supplementary appendix to this proposal within 48 hours of request.

In the interim, Korvia Studio confirms that it operates as a registered independent web development practice and will supply certified copies of the requested documents immediately upon confirmation of shortlisting.

Submission confirmation

This proposal is submitted electronically in PDF format to both designated LACD contacts. We welcome the opportunity to discuss any aspect of the response and are available for a video call at LACD's convenience before the 5 August 2026 deadline.