

A visible home for Uganda's publishing sector.

A practical, mobile-first platform for the Uganda Publishers Association—designed to serve members, present the industry and connect books with readers, educators and partners.

Prepared for

Uganda Publishers Association

Prepared by

Edward Mathew
Independent Full-Stack Developer
Dar es Salaam, Tanzania

emathews924@gmail.com
WhatsApp: +255 682 087 992



Scan to view the portfolio

Portfolio: <https://oriondrayke.github.io/portfolio/>

01 · The opportunity

A member body needs a useful public platform.

The Uganda Publishers Association represents a sector that reaches schools, libraries, families, writers, booksellers and institutions. Public directories confirm the association's standing, but the International Publishers Association's 2025 listing points visitors to Facebook rather than a dedicated UPA website.

A focused website can turn that gap into three practical advantages:

- 01** Represent
Give the association one credible home for its purpose, leadership, policies, news and public positions.
- 02** Serve
Help members access updates, resources, opportunities and clear membership information.
- 03** Connect
Make publishers and Ugandan books easier for educators, authors, readers and partners to discover.

A researched starting point

The independent concept demonstrates a possible information structure and visual direction. It is clearly labelled unofficial, collects no information and uses illustrative member profiles. UPA would approve all identity, wording, programmes and data before production.

Priority audiences

Audience	What the website should help them do
Publishers	Understand membership, find industry resources and participate in association activity.
Authors & creators	Understand professional publishing pathways and locate relevant publishers.
Educators & readers	Discover verified publishers, titles, events and reading initiatives.
Institutions & partners	Verify UPA's role, understand sector priorities and identify collaboration routes.

02 · Proposed website

Built around discovery, membership and sector voice.

The first release will be a custom, responsive website with an editor-friendly content system. Its structure remains focused enough to launch reliably while leaving room for a richer catalogue or member portal later.

Core information architecture

Area	Included first-release content
Home	Association positioning, current priorities, pathways and calls to action.
About UPA	Approved history, purpose, governance, leadership and partnerships.
Member directory	Searchable, verified publisher profiles and publishing categories.
Industry centre	Policy statements, sector updates, opportunities and publications.
Events & news	Book-sector events, training, announcements and member stories.
Resources	Guidance for publishers, authors, partners and the wider book community.
Membership & contact	Clear eligibility, application steps and protected enquiry forms.

Included functionality

- Custom mobile-first design refined with UPA from the concept direction.
- WordPress or an equivalent association-approved content management system.
- Filterable member directory with an agreed profile template.
- News, events, policy and resource publishing structures.
- Membership-interest and general-contact forms with spam protection.
- Search-engine foundations, social sharing metadata and privacy-conscious analytics.
- Up to 20 initial content items entered from UPA-approved materials.
- Two remote administrator training sessions and a concise handover guide.

Independent concept

**View the website concept**

<https://oriondrayke.github.io/korvia/proposals/upa-uganda-concept/>

The link is also printed for reviewers who cannot scan the QR code.

03 · Delivery

A clear five-week route to launch.

The schedule begins after written acceptance, the initial payment and receipt of the essential content. Review decisions are grouped so progress remains visible and manageable.

Stage	Timing	Output
Discovery	Week 1	Goals, audiences, content inventory, member fields and approved requirements.
Design	Week 2	Refined visual system and responsive page designs for UPA review.
Build	Weeks 3-4	Content system, directory, templates, forms and initial approved content.
Review & launch	Week 5	Testing, corrections, administrator training, handover and deployment.

UPA's role

- Nominate one project lead who can consolidate feedback and approve decisions.
- Supply approved identity files, governance details, member data and core written content.
- Confirm the accuracy and publication rights of every member profile, image and document.
- Return consolidated feedback within three working days at each review point.

Quality and safeguards

Area	Approach
Accuracy	UPA approves organization, leadership, member and programme information before publication.
Privacy	Forms collect only necessary information; access and retention are defined before launch.
Accessibility	Keyboard navigation, useful headings, contrast, readable zoom and responsive layouts.
Ownership	UPA controls its domain and receives the commissioned website and handover materials after final payment.
Security	Maintained software, protected forms, backups and least-privilege administrator access.

04 · Investment

A defined first release with ongoing care available.

The implementation fee covers the agreed first-release website. Annual support begins only in the second year, allowing the first year to include launch support without a separate maintenance charge.

Project budget

Item	Included	Fee (USD)
Discovery & content architecture	Requirements, sitemap, content plan and member-profile structure.	250
Custom interface design	Mobile-first visual system and agreed page designs.	350
Website development	CMS, directory, templates, forms and responsive implementation.	600
Content setup, testing & launch	Up to 20 items, quality checks, training and handover.	300
Total one-time implementation	Complete agreed first release.	1,500
Annual care from year two	Maintenance, backups, security checks and minor content assistance.	500 / year

Payment schedule

Milestone	Share	Amount
Project start	40%	USD 600
Approved design / build begins	30%	USD 450
Launch and handover	30%	USD 450

Budget assumptions

- Fees are quoted in United States dollars; transfer charges are paid by the sender.
- UPA supplies or approves all final text, member records, logos, photographs and documents.
- Domain registration, paid hosting, premium third-party licences, bulk data entry and new integrations are excluded unless quoted in writing.
- Two consolidated revision rounds are included during design and one before launch.
- Any work outside the agreed scope is described and priced before it begins.

05 · Terms & next step

A straightforward basis for collaboration.

Term	Proposed basis
Validity	This proposal remains open for 30 calendar days from 03 August 2026.
Start	Work begins after written acceptance, the first payment and receipt of essential materials.
Reviews	UPA appoints one lead and provides consolidated feedback within three working days.
Ownership	Final commissioned work transfers to UPA after full project payment; third-party components retain their licences.
Confidentiality	Non-public information supplied for the project is used only for delivery and protected with reasonable care.
Cancellation	Completed work and committed external costs remain payable; paid work completed to date is handed over.
Support	Launch corrections are covered for 30 days. Annual care is optional and starts from year two if accepted.

Suggested next step

A short discussion with UPA's nominated representative can confirm current priorities, member-directory requirements, available content and the most appropriate first-release scope. The implementation plan can then be adjusted before written acceptance.

The concept is a conversation starter—not a claim of authority. Nothing would be published as UPA's official information without approval.

Contact

Edward Mathew	Independent Full-Stack Developer
Email	emathews924@gmail.com
WhatsApp	+255 682 087 992
Portfolio	https://oriondrayke.github.io/portfolio/