

A digital home for whole-person cancer care.

A practical, mobile-first website for the Association of Psycho-Oncologists of Uganda—designed around patients, caregivers, professionals, learning and trusted public information.

PREPARED FOR

Association of Psycho-Oncologists of Uganda

PREPARED BY

Edward Mathew
Independent Full-Stack Developer
Dar es Salaam, Tanzania

emathews924@gmail.com
WhatsApp: +255 682 087 992
oriondrayke.github.io/portfolio/



Scan to review the live
concept

ONE-TIME WEBSITE PROJECT

USD 1,500

Includes launch and the first year

FROM YEAR TWO

USD 500

Per year for hosting and care

This proposal is based on public information and an independent concept. Final wording, identity, services and clinical information will be approved by the association before publication.

01 · THE OPPORTUNITY

A new association needs more than an online brochure.

Public reporting describes an emerging professional association working to make psychosocial support a core part of cancer care in Uganda. Its audiences are unusually diverse: people living with cancer, family caregivers, health workers, psycho-oncology professionals, researchers, partners and policy stakeholders.

The website should therefore do three jobs at once:

01

Explain
Make psycho-oncology understandable in plain language without diagnosing visitors or replacing professional care.

02

Connect
Create clear routes for patients, caregivers, health workers, members and institutional partners.

03

Grow
Give the association an expandable platform for training, membership, research, regional activity and advocacy.

Our starting point

The independent concept already demonstrates a possible public structure and visual direction. It is not presented as the association's final brand or an official service. The first project stage will review every assumption with the association and convert the concept into approved requirements.

<https://oriondrayke.github.io/korvia/proposals/apou-concept/>

Priority audiences

Audience	What they should be able to do
Patients	Understand psycho-oncology, prepare questions and locate approved support information.
Caregivers	Recognise strain, find guidance and understand where to request support.
Health workers	Access training, practice tools, events and workforce-wellbeing resources.
Members	Understand membership, connect professionally and contribute expertise or research.
Partners	See the mission, evidence, regional direction and routes to collaborate.

02 · PROPOSED WEBSITE

A useful first release, built to grow.

The project will transform the approved concept into a production website with an easy-to-manage content system. The recommended first release keeps the platform focused while establishing reusable structures for future services.

Core information architecture

Area	Included first-release content
Home	Mission, priority audiences, key pathways, current work and clear actions.
Find support	Approved educational information and navigation; no diagnosis or unverified referral claims.
For caregivers	Plain-language guidance, resource links and approved next steps.
For professionals	Training, events, practice resources, membership and contribution routes.
Resources & research	Filterable library for public guides, Ugandan research, tools and publications.
About & leadership	Association story, governance, leadership, partners and regional direction.
Contact & membership	Low-risk contact forms and member-interest workflow with clear privacy wording.

Included functionality

- Custom mobile-first visual design refined from the approved concept.
- WordPress or an equivalent association-approved, editor-friendly content system.
- Resource categories and filters for audience, topic and content type.
- Training and events publishing structure.
- Membership-interest and general-contact forms with spam protection.
- Search-engine foundations, social sharing metadata and privacy-conscious analytics.
- Accessibility-minded keyboard navigation, readable contrast and responsive layouts.
- Up to 20 initial content items entered from association-approved materials.
- Two remote administrator training sessions plus a concise handover guide.

Not included in the fixed first release

Clinical diagnosis or counselling, patient case management, emergency response, telemedicine, payment processing, a private member portal, bulk translation, custom mobile applications, or integrations not listed above. These can be assessed as future phases after requirements and privacy responsibilities are clear.

03 · EXPERIENCE & TRUST

Designed for clarity, dignity and safety.

A health-association website earns trust through what it refuses to imply as much as through what it publishes. The first release will make the boundary between public education, professional resources and clinical care explicit.

Clear status	The concept remains labelled unofficial until the association approves identity and content. The production website launches only under the association's authority.
Clinical review	The association approves medical and psychosocial information, referral wording, emergency guidance and professional eligibility before publication.
Data minimisation	General contact and membership forms collect only necessary information. No health-history or patient-case intake is included.
Privacy	The live site will use clear purpose notices, secure transmission, access control and defined retention for submitted information.
Accessibility	Pages are structured for keyboard use, readable zoom, clear headings, useful link labels and strong colour contrast.
Ownership	The association owns its domain, approved content and finished commissioned website after final project payment.

Content workflow

01

Draft
Edward structures association-supplied content and identifies missing decisions or unsafe ambiguity.

02

Review
A named association reviewer checks programme, clinical, leadership and contact information.

03

Approve
Only approved material moves to the public staging site or production website.

04

Maintain
Each resource has an owner and review date so guidance can be updated or archived.

The website will not present itself as an emergency service, make clinical promises, display unconfirmed practitioners, or publish personal association contact details without permission.

04 · DELIVERY PLAN

Five focused weeks from alignment to launch.

The schedule begins after the initial payment, one authorized association contact is named, and the essential identity and content materials are available.

Stage	Timing	Outputs and approval point
Discovery & alignment	Week 1	Kick-off, goals, audience priorities, content inventory, domain decision, sitemap and risk review.
Identity & interface	Week 2	Refined visual direction, homepage and key page designs, content model and consolidated feedback.
Build & content	Weeks 3–4	Content system, templates, resource filters, forms, approved content setup and staging reviews.
QA & training	Week 5	Mobile/browser checks, accessibility review, form and security tests, editor training and launch readiness.
Launch & care	End of week 5	Domain connection, SSL, analytics, monitoring, backups, handover and first-year support start.

Working method

- One weekly video review and a short written progress update.
- Browser-based staging reviews so the association sees real progress rather than static promises.
- Two consolidated revision rounds for the approved design and two for staging content.
- Decisions recorded with a named owner and due date to protect the schedule.
- Any change affecting price, timeline or privacy is explained and approved before implementation.

Association inputs needed

Final organization name and legal status; approved logo/identity direction; leadership details; verified services and referral wording; programme, training and membership information; policy/privacy contact; photographs the association has permission to use; domain preference; and one person authorized to consolidate feedback.

05 · INVESTMENT

Simple pricing with a clear second-year cost.

All prices are in United States dollars. The first-year website project is fixed at USD 1,500 for the scope in this proposal. Annual care begins only in year two.

One-time project component	Fee
Discovery, content architecture and technical planning	\$200
Visual identity refinement and responsive interface design	\$250
Website development and editor-friendly content system	\$550
Initial content and resource setup	\$200
Accessibility, browser, form, privacy and security checks	\$150
Launch, training, first-year hosting and support	\$150
Total one-time project	USD 1,500

Annual care from year two

Included each year from year two	Annual fee
Managed hosting and SSL	\$500 total
Standard domain renewal allowance	Included
Software and security updates	Included
Automated backups and restoration support	Included
Uptime and basic security monitoring	Included
Up to eight hours of routine content/technical support	Included
Annual website health review	Included

Payment schedule

Milestone	Amount
Project start and scheduling	30% · \$450
Design and architecture approval	30% · \$450
Functional staging website	30% · \$450
Launch, training and handover	10% · \$150

The association will never be charged for an out-of-scope request without a written estimate and approval. Premium domains, paid third-party services, bulk translation and material new functionality are excluded unless added by agreement.

06 · FIRST-YEAR CARE & CONTINUITY

The launch is the beginning, not the handoff.

The USD 1,500 project includes the first 12 months of hosting and routine care measured from public launch. The objective is to keep the website secure, available and useful while the association learns what visitors and members need.

Hosting	Managed website hosting, SSL configuration and basic uptime monitoring.
Backups	Automated backups with separate retention and restoration support.
Maintenance	Routine platform, theme, dependency and security updates.
Support	Reasonable defect correction plus up to eight hours of routine content and technical assistance during the first year.
Review	A six-month and twelve-month health review covering content, traffic, security, performance and next priorities.
Renewal	From year two, the same annual service is USD 500, invoiced before the new service year. Renewal is optional and confirmed in writing.

Ownership and handover

- The association should be the registrant and owner of its domain account.
- Approved content and project-specific website work transfer to the association after final payment.
- Administrator access and an export/backup are provided at launch and on reasonable request.
- Open-source and third-party components remain subject to their existing licences.
- If annual support is not renewed, Edward will provide a current backup and reasonable transfer information; migration to a different provider is quoted separately if hands-on work is requested.

Assumptions

Remote delivery; English-language first release; timely consolidated feedback; the association supplies or approves factual and clinical content; no patient records or counselling service; standard domain rather than a premium resale name; and no travel, paid advertising, custom photography, bulk copywriting or legal advice.

Proposal validity

This proposal and pricing remain valid for 30 days from 02 August 2026. Final work begins after written acceptance, the first milestone payment and agreement on the implementation start date.

07 · NEXT STEP

Build the association's digital home together.

The independent concept demonstrates one possible answer. The proposed engagement turns it into the association's answer: clinically reviewed, operationally useful, owned by the organization and able to grow with Uganda's psycho-oncology community.

Recommended next meeting

A 30-minute conversation with Dr Rachel Kansiime Kanyangabo and one additional association representative to confirm the official name, launch status, first-year priorities, membership structure, approved support pathways and who will own content decisions.

ONE-TIME WEBSITE PROJECT	FROM YEAR TWO
USD 1,500	USD 500
Includes launch and the first year	Per year for hosting and care

Review the live concept



Scan with a phone

<https://oriondrayke.github.io/korvia/proposals/apou-concept/>

The concept is intentionally marked unofficial and contains no working health-data collection. It can remain a review artifact until the association authorizes a production build.

Contact

Edward Mathew
Independent Full-Stack Developer
Dar es Salaam, Tanzania
emathews924@gmail.com
WhatsApp: +255 682 087 992
<https://oriondrayke.github.io/portfolio/>

Public-information basis

New Vision: Health workers trained to handle cancer's emotional burden · Nile Post: Experts warn of rising mental-health crisis among cancer patients in Uganda · Daily Monitor: Uganda mental-health reporting · International Psycho-Oncology Society member profile · Annals of Global Health caregiver-coping research.

Thank you for considering this proposal.